RIDGEDALE LOCAL SCHOOLS
Probable Cost for limited renovation scenario

Locker Rooms
Innovation Hub
Media Center
Restrooms

Loose Furnishings
HVAC

Plumbing

Subtotal

Construction Contingency
SUBTOTAL - CONSTRUCTION COSTS
Soft Costs

ESTIMATED TOTAL PROJECT COST
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16%
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Ridgedale
Elementary

128,500.00
304,262.00
1,130,116.00
304,262.00

1,867,140
130,700
1,997,840
319,654

2,317,494

Ridgedale JHS/HS

381,650.00
74,385.00
54,810.00

344,918.00
1,865,396.00

2,721,159

190,481

s

S

$ 2,911,640
$ 465,862
$

3,377,503

Estimated Millage - limited renovation work

S/year
per $100k home
Assumed interest rate  3.50% Mills value
$35.00
Bond term -years 30 1.78 $62.45
Bond term -years 20 2.37 $83.05
Bond term -years 10 4.14 $144.84
Bond term -years 5 7.67 $268.43
Estimated Millage - new construction
S/year

Assumed interest rate  3.50%

Bond
Assumed interest rate Term Mills
PK-6 Addition only 30 6.17
PK-6 Addition + $3 million for HS a/c and renovations 30 7.17
PK-8 Addition only 30 7.11

PK-8 Addition + $3 million for HS a/c and renovations 30 8.10

per $100k home
value
$35.00
$216.09
$250.99
$248.68
$283.57
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Total

381,650
74,385
54,810

128,500
649,180
2,995,512

4,284,037
299,883
4,583,920
785,517

5,369,436



RIDGEDALE LOCAL SCHOOLS
Probable Cost for limited renovation scenario

Ridgedale HS/JHS
Qty. Unit Cost $SS
Locker Rooms S 381,650
Floors 4200 $ 15 S 63,000
Ceiling 4200 $ 6 S 25,200
Walls 4200 $ 3 S 10,500
Lockers 173 S 350 § 60,550
Benches 0S - S -
Toilet Fixtures 44 S 3,500 $ 154,000
Doors 13 S 3,000 $ 39,000
Lighting 4200 $ 7 $ 29,400
HVAC 0S - S -
Plumbing 0S - S -
Technology 0S - S -
Qty. Unit Cost SSS
Innovation Hub S 74,385
Demolition 1710 $ 5.00 S 8,550
Floors 1710 $ 6 S 10,260
Ceiling 1710 $ 5 8§ 8,550
Walls 1710 $ 250 S 4,275
Loose Furnishings 1710 S 15 S 25,650
Doors 0S 3,000 S -
Lighting 0S - S -
Electrical 1710 $ 750 S 12,825
HVAC 0S - S -
Plumbing 0S - S -
Technology 1710 S 750 S 12,825
Qty. Unit Cost SSS
Media Center S 54,810
Demolition 1260 $ 5.00 S 6,300
Floors 1260 S 6 S 7,560
Ceiling 1260 $ 5§ 6,300
Walls 1260 $ 250 S 3,150
Loose Furnishings 1260 S 15 S 18,900
Doors 0S 3,000 S -
Lighting 0S - S -
Electrical 1260 $ 750 S 9,450
HVAC 0s -8 ]
Plumbing 0S - S -
Technology 1260 S 750 S 9,450
Loose Furnishings S 344,918
Replace loose furnishings 49274 S 7.00 S 344,918
HVAC replacement $ 1,865,396
Complete building 55214 S 30.00 S 1,656,420
Ceiling replacement due to HVAC work 52244 S 400 § 208,976



RIDGEDALE LOCAL SCHOOLS

Probable Cost for limited renovation scenario

Ridgedale Elementary

Restrooms
Floors
Floor trench allowance
Patch and repair floors
Patch and repair walls
Epoxy paint walls
Ceiling
Lavatory
Water closet
Urinal
Replace cabinet heater
Toilet partitions
Toilet accessories
Lighting

Plumbing - piping allowance

Technology

Loose Furnishings
Replace loose furnishings

HVAC replacement

Complete building - less boilers

Plumbing

Replace domestic ware piping
Replace sanitary sewer piping

Qty.

900

900
900

NN O

900
900

43466

43466

43466
43466
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Unit Cost

15
5,000
5,000
5,000

1,500
3,500
3,500
3,000
1,200

10

10,000

7.00

26.00

3.50
3.50
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$
s

$S5
128,500
13,500
5,000
5,000
5,000
4,500
5,400
12,000
24,500
17,500
6,000
8,400
2,700
9,000
10,000

304,262
304,262

$ 1,130,116
$ 1,130,116

$
s
S

304,262
152,131
152,131



BOND MILLAGE ESTIMATOR

Prepared By

Steve Wilczynski
Fanning Howey

PROJECT: Limited Renovation Work
DATE

BOND AMOUNT
BOND TERM ( YEARS)
ESTIMATED INTEREST RATE

DISTRICT VALUATION 154,726,780
ESTIMATED AVERAGE MILLAGE | 1.78
DEBT LIMIT:

4% S 6,189,071.20
9% (requires State approval) S 13,925,410.20
Note: Above 9% requires "Special Needs" status

Current Debt:
Available: S 13,925,410.20

BOND MILLAGE ESTIMATOR

Prepared By

Steve Wilczynski
Fanning Howey

PROJECT: Limited Renovation Work
DATE

BOND AMOUNT
BOND TERM ( YEARS)
ESTIMATED INTEREST RATE

DISTRICT VALUATION 154,726,780
ESTIMATED AVERAGE MILLAGE | 2.37
DEBT LIMIT:

4% S 6,189,071.20
9% (requires State approval) S 13,925,410.20
Note: Above 9% requires "Special Needs" status

Current Debt:
Available: S 13,925,410.20




BOND MILLAGE ESTIMATOR

Prepared By

Steve Wilczynski
Fanning Howey

PROJECT: Limited Renovation Work
DATE

BOND AMOUNT
BOND TERM ( YEARS)
ESTIMATED INTEREST RATE

DISTRICT VALUATION 154,726,780
ESTIMATED AVERAGE MILLAGE | 4.14
DEBT LIMIT:

4% S 6,189,071.20
9% (requires State approval) S 13,925,410.20
Note: Above 9% requires "Special Needs" status

Current Debt:
Available: S 13,925,410.20

BOND MILLAGE ESTIMATOR

Prepared By

Steve Wilczynski
Fanning Howey

PROJECT: Limited Renovation Work
DATE

BOND AMOUNT
BOND TERM ( YEARS)
ESTIMATED INTEREST RATE

DISTRICT VALUATION 154,726,780
ESTIMATED AVERAGE MILLAGE | 7.67
DEBT LIMIT:

4% S 6,189,071.20
9% (requires State approval) S 13,925,410.20
Note: Above 9% requires "Special Needs" status

Current Debt:
Available: S 13,925,410.20




BOND MILLAGE ESTIMATOR

Prepared By

Steve Wilczynski
Fanning Howey

PK-6 Addition and HS Renovations

PROJECT
DATE

BOND AMOUNT
BOND TERM ( YEARS )
ESTIMATED INTEREST RATE

DISTRICT VALUATION 154,726,780
ESTIMATED AVERAGE MILLAGE I 7.17
DEBT LIMIT:

4% S 6,189,071.20
9% (requires State approval) S 13,925,410.20
Note: Above 9% requires "Special Needs" status

Current Debt:
Available: S 13,925,410.20

BOND MILLAGE ESTIMATOR

Prepared By

Steve Wilczynski
Fanning Howey

PK-6 Addition only

PROJECT
DATE

BOND AMOUNT
BOND TERM ( YEARS )
ESTIMATED INTEREST RATE

DISTRICT VALUATION 154,726,780
ESTIMATED AVERAGE MILLAGE I 6.17
DEBT LIMIT:

4% S 6,189,071.20
9% (requires State approval) S 13,925,410.20
Note: Above 9% requires "Special Needs" status

Current Debt:
Available: S 13,925,410.20

PK-6 Addition

58,800sf
Abate and demolish Ridgedale Elem
$3 million for HS a/c and renovations

PK-6 Addition

58,800sf
Abate and demolish Ridgedale Elem
No dollars for HS renovations



BOND MILLAGE ESTIMATOR

Prepared By

Steve Wilczynski
Fanning Howey

PK-8 Addition and HS Renovations

PROJECT
DATE

BOND AMOUNT
BOND TERM ( YEARS )
ESTIMATED INTEREST RATE

DISTRICT VALUATION 154,726,780
ESTIMATED AVERAGE MILLAGE I 8.10
DEBT LIMIT:

4% S 6,189,071.20
9% (requires State approval) S 13,925,410.20
Note: Above 9% requires "Special Needs" status

Current Debt:
Available: S 13,925,410.20

BOND MILLAGE ESTIMATOR

Prepared By

Steve Wilczynski
Fanning Howey

PK-8 Addition only

PROJECT
DATE

BOND AMOUNT
BOND TERM ( YEARS )
ESTIMATED INTEREST RATE

DISTRICT VALUATION 154,726,780
ESTIMATED AVERAGE MILLAGE I 7.11
DEBT LIMIT:

4% S 6,189,071.20
9% (requires State approval) S 13,925,410.20
Note: Above 9% requires "Special Needs" status

Current Debt:
Available: S 13,925,410.20

PK-8 Addition

68,000sf
Abate and demolish Ridgedale Elem
$3 million for HS a/c and renovations

PK-8 Addition

68,000sf
Abate and demolish Ridgedale Elem
No dollars for HS renovations



